Statement of Work
. Title: Clean Air Act-Related Literature Search and Synthesis Report

Contractor Name: Industrial Economics, Inc.
Contract #: EP-D-14-032
WA #: 2-20

1. Work Assignment Manager (WAM):

Robin Langdon

U.S. Environmental Protection Agency
Office of Air Quality Planning and Standards
Health and Environmental Impacts Division
Air Economics Group, C439-02

Research Triangle Park, NC 27711

Phone: (919) 541-5695

Alternate WAM

Darryl Weatherhead

U.S. Environmental Protection Agency
Office of Air Quality Planning and Standards
Health and Environmental Impacts Division
Air Economics Group, C439-02

Research Triangle Park, NC 27711

Phone: (919) 541-2270

I11.  Background:

Section 109(d)(2)(A) states that the Administrator shall ... “appoint an independent
scientific review committee composed of seven members including at least one member
of the National Academy of Sciences, one physician, and one person representing State
air pollution control agencies.” Clean Air Act Section 109(d)(2)(C) states that such
committee shall ... (iv) “advise the Administrator of any adverse public health, welfare,
social, economic, or energy effects which may result from various strategies for
attainment and maintenance of such national ambient air quality standards.” The
purposes of the current work assignment (WA\) are to (i) conduct a literature search in the
public health, economics, and other relevant literature to help gain a better understanding
of the strength of the existing evidence on potential adverse effects of implementation
strategies, and (ii) prepare a synthesis report organized by potential adverse effects
category that would provide an interpretation of the literature and offer conclusions from
this literature regarding possible adverse effects from attainment and maintenance of the
national ambient air quality standards (NAAQS). This work is to be conducted under task
area 6 of this contract. The Contractor shall not duplicate work previously performed.



IV.  Description and Tasks:

The WAM is authorized to provide technical direction in accordance with the contract.
In accordance with the contract SOW, the contractor shall perform the following tasks:

Task #1: Work Plan

The Contractor shall develop a work plan and submit it to the WAM. The Contractor shall hold
conference calls with the WAM on at least a biweekly basis after approval of the work plan to
plan and review progress of this WA.

Task #2: Conduct Literature Search in the Public Health, Economics, and Other
Relevant Literature

In accordance with the contract SOW and after receiving technical direction, the
Contractor shall continue the literature searches in the peer-reviewed public health,
economics, social, energy, and other relevant literature on potential questions related to
strategies for attaining and maintaining the NAAQS. Contractor shall summarize results
of literature search efforts.

The EPA WAM will initiate the process of completing literature searches for the above
task(s) by providing technical direction for the required support. The Contractor shall
also contact the EPA WAM at least once per week by phone to discuss progress on Task
2.

Task #3: Prepare Synthesis Report Organized by Potential Adverse Effects Categories

In accordance with the contract SOW and after receiving technical direction, the Contractor shall
prepare a report, potentially organized by adverse effects category, synthesizing the information
and evidence found in the literature on any adverse public health, welfare, social, economic, or
energy effects which may result from various strategies for attainment and maintenance of the
NAAQS.

V. Deliverables:

The Contractor shall adhere to the following schedule:

Task Deliverable Delivery Schedule

1 Work Plan 20 days after effective date of WA

2 Bibliography Within 2 weeks of receiving technical direction
2 Annotated bibliography of articles In consultation with the EPA WAM, will

locate in literature searches, including | determine based on the amount of
titles, authors, publications, and dates | material/number of studies identified in the
literature search




Task Deliverable Delivery Schedule
2 Copies of specific article abstracts Within 2 business days of receiving technical
and/or full length articles requested by | direction
EPA WAM
3 Draft Synthesis Report In consultation with the EPA WAM, will
determine based on the amount of
material/number of studies identified in the
literature search
3 Final Synthesis Report Within 10 calendar days of receiving all of
EPA’s comments on the draft Synthesis Report
VI. REPORTING REQUIREMENTS:

The Contractor shall provide monthly progress reports in accordance with the terms of
the contract. All reports shall be in accordance with contract specifications. Deliverables
shall be provided to the WAM in electronic format with an accompanying master copy in
hard copy format if requested by the WAM. Deliverables shall also be provided as
appropriate in the following software formats: PDF, Word format, or Excel spreadsheets.
Electronic files provided to the WAM during the course of this WA shall be free of all
known computer viruses, spyware and malware prior to delivery to the WAM.

In addition, the Contractor shall include in any final report a section regarding quality
assurance with data used with respect to precision, accuracy, representativeness,
comparability, completeness, sensitivity, and appropriateness.




